

ADDENDUM NO. 1

Jefferson County Drainage District No. 7

RFP 20-003/PK – Environmental Services

April 20, 2020

1. Answer to question

Q: “Could you provide a cost summary for the three Mitigation projects being considered by the district?”

A: Project Cost Estimate and Award Values

A3A Detention

Total Cost Estimate	\$5,900,000
Phase I Award	\$565,000

Groves Detention

Total Cost Estimate	\$3,260,000
Phase I Award	\$385,000

Halbouty Detention Expansion

Total Cost Estimate	\$6,500,000
Phase I Award	\$535,000

2. Answer to question

Q: “Does the DD7 anticipate that the contract or contracts issued under this RFP will include only these three projects or would there be additional projects to be assigned under the contract(s)? If there are additional projects, would the scope and size be similar to the three examples?”

A: The three projects described in the Appendix are the only projects that have been awarded grants under the HMGP.

3. Notary

If it is not possible to have the Respondent’s Certification signature notarized, un-notarized responses will be accepted. Notarization of the form will be required of the successful respondent(s) prior to contract execution.

4. Email response

Due to the current social distancing and sanitation guidelines, email responses to this RFQ will be accepted. The deadline requirements are unchanged. Direct email to: dsmith@dd7.org